


Addendum 5
RFP – Solar Services Agreement


Please note the following information/updates (changes are in red text):

Table 2-5 of Paragraph 2 of the RFP is amended as follows:


	Table 2-5. Program Milestones

	Milestone
	Date

	Notice of Intent to Award
	Week of 12/5/2022

	Investment Grade Audit
	12/12/22

	Site Due Diligence Complete for All Sites
	2/28/2023

	Site Financial Closing (As Applicable per Site)
	5/31/2023

	Notice to Proceed Issued For All Projects
	6/1/2023

	Mechanical Completion For All Projects
	8/1/2024

	Performance Testing Completed
	9/1/2024

	Substantial Completion
	10/1/2024

	Commercial Operations Achieved for All Projects
	10/31/2024



Paragraph 6 of the RFP is amended as follows:

6.	PROJECTED TIMETABLE OF ACTIVITIES

The schedule will apply to this RFP but may change in accordance with the UA's needs.

	Table 6-1. Projected Procurement Timetable
	

	Event
	Date

	RFP issued
	9/12/22

	Pre-proposal meeting at University of Arkansas System Office or via Zoom – 10:00 a.m.
	9/28/22

	Questions due
	9/30/22

	Answers posted
	10/7/22

	Proposals due
	11/7/22

	Interviews beginning
	11/30/22

	Notice of Intent to Award (contract conditional on approval by the Board of Trustees)
	Week of 
12/5/22






